

## ADDENDUM #3

**AWARDING AUTHORITY:** Town of Nantucket, MA  
**PROJECT:** Polpis Harbor Maintenance Dredging Project  
**DATE:** October 23, 2018  
**TO:** All Bidders  
**CONSULTING ENGINEER:** Foth-CLE Engineering  
15 Creek Road  
Marion, MA 02738

---

The following items shall modify or be added to the Contract Documents. This Addendum forms part of the Contract Documents and modifies the original bidding documents. Portions of the Contract Documents not altered by this Addendum remain in full force.

This Addendum for part of the Contract Documents and as such, **ALL BIDDERS SHOULD ACKNOWLEDGE IT IN SECTION 00300 ON THE “FORM OF GENERAL BID”.** FAILURE TO DO SO COULD RESULT IN THE REJECTION OF YOUR BID.

Notice is hereby given to any and all plan holders of record with the Owner for the project herein captioned “**Polpis Harbor Maintenance Dredging**”, Owner of record being the Town of Nantucket, MA, of the following amendments to the Contract:

### **I. CONTRACT DOCUMENTS:**

- 1) The bid opening date of Thursday, October 25, 2018 at 2:00 P.M. shall be changed to Friday, October 26, 2018 at 2:00 P.M. All bids shall still be submitted to the Nantucket Police Department Administrative Office, 2nd Floor, 4 Fairgrounds Road, Nantucket, MA 02554 until the time specified above at which time the bids will be publicly opened and read.

### **2) SECTION 01000: GENERAL AND SPECIAL CONDITIONS**

#### **PART 1: GENERAL**

#### **1.04 WORK SEQUENCE**

*Delete the following:*

- J. In the event that all dredging activities are not completed on/before January 14, 2019, the Contractor shall demobilize and then re-mobilize to the project site no sooner than October 4, 2019 at no additional expense to the Owner and complete the dredging and disposal for the contract unit prices by no later than January 14, 2020. The Contractor will be responsible for the removal of any sediment that has accumulated within the

established dredge area/depth upon the completion of dredging on January 14, 2019 and the re-commencement of operations on/after October 4, 2019 at no additional cost to the Owner. Should the Contractor be required to re-mobilize to the site to complete all required construction activities, he/she will be responsible for all costs and efforts associated with obtaining any/all permits that may expire prior to returning to the site and any costs associated with the loss of state grant funding that has been allocated for this project. The Contractor shall be fully responsible and shall indemnify to the fullest extent of the law the Owner for any fines, levy penalty charges incurred in prosecuting any portion of the work set forth herein.

Revise to the following:

- J.** In the event that all dredging activities are not completed on/before January 14, 2019, the Contractor shall demobilize and then re-mobilize to the project site no sooner than October 4, 2019 at no additional expense to the Owner and complete the dredging and disposal for the contract unit prices by no later than January 14, 2020. The Contractor will be responsible for the removal of any sediment that has accumulated within the established dredge area/depth upon the completion of dredging on January 14, 2019 and the re-commencement of operations on/after October 4, 2019 at no additional cost to the Owner. Should the Contractor be required to re-mobilize to the site to complete all required construction activities, he/she will be responsible for all costs and efforts associated with obtaining any/all permits that may expire prior to returning to the site. The Contractor shall be fully responsible and shall indemnify to the fullest extent of the law the Owner for any fines, levy penalty charges incurred in prosecuting any portion of the work set forth herein.

**\*\*\*END OF ADDENDUM #3\*\*\***